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Please Note: Centex Moseley, LLC is in the process of changing its name.  When the name 
change is compete, all documents will be updated to reflect the new name. 

INTERIM  AGREEMENT 

THIS  INTERIM  AGREEMENT  dated  this  ____  day  of  April,  2007,  between  the 
DEPARTMENT  OF  CORRECTIONS,  a  department  of  the  Commonwealth  of  Virginia  (the 
"Department"),  and  CENTEX  MOSELEY,  LLC,  a  Virginia  limited  liability  company  (the 
"Contractor"). 

R E C I T A L S 

R1.  The  legal  address  for  the  Department  and  the  Contractor  and  the  addresses  for 
delivery of notices and other documents related to this Interim Agreement are as follows: 

If to Department:  Department of Corrections 
ATTN:  Kimberley C. Lipp 
6900 Atmore Drive 
Richmond, Virginia  23225 
Telephone:  804­674­3102 ext. 1206 
Facsimile:  804­674­3529 

If to Contractor:  Centex Moseley, LLC 
ATTN:  Michael Phillips 
3924 Pender Drive 
Fairfax, Virginia  22030 
Telephone:  703­213­1321 or 703­273­3311 
Facsimile:  703­934­5520 

R2.  The  Department  contemplates  the  site  selection,  financing,  design,  development, 
construction  and  equipping  of  a  new  medium  security  correctional  facility,  with  a  capacity  of 
1,024  Level  3  inmates,  to  be  located  within  the  Mt.  Rogers  Planning  District  in  the 
Commonwealth  of Virginia  and  as more completely described  in  the Phase  II Proposal  (defined 
below), which is attached hereto as Exhibit A (the "Project"). 

R3.  The Geo Group submitted an unsolicited conceptual proposal pursuant to Virginia 
Public­Private Education Facilities  and  Infrastructure Act of 2002, as amended, Va. Code § 56­ 
575.1 et seq. (the "PPEA"), on May 17, 2004, with respect to the Project (the "Geo Proposal"). 

R4.  Pursuant  to  the  PPEA  and  its  implementing  procedures,  the  Department 
subsequently  published  notices  on  dates  between  July  21,  2004  and  July  28,  2004  that  it  had 
accepted the Geo Proposal for consideration and invited any competing proposals to be submitted 
by  a  specified  deadline  for  consideration  in  order  to  determine whether  the Department  should 
advance  to  the  detailed  phase  for  proposals  and  the  entry  into  a  comprehensive  agreement
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pursuant to the PPEA with respect to the Project.  The Department also declared its intent to use 
the competitive negotiation method, as defined  in Va. Code § 2.2­4301,  to consider  the Phase I 
Proposal  and  any  competing  proposals  relating  to  the  Project.   A  copy  of  the  public  notice  is 
attached hereto as Exhibit B. 

R5.  The  Contractor  submitted  its  competing  conceptual  proposal  to  the Department 
pursuant  to  the  PPEA  with  respect  to  the  Project  on  September  22,  2004  (the  "Phase  I 
Proposal"). 

R6.  The  Department  determined  that  the  Contractor's  Phase  I  Proposal  described  a 
qualifying  project  and  on  August  10,  2006  selected  the  Contractor  for  advancement  to  the 
detailed­phase proposal  stage  in  accordance with  the PPEA and  the Department's  implementing 
procedures.    The  Department  announced  this  decision  on August  25,  2006.   Accordingly,  the 
Contractor  submitted  its detailed­phase proposal  to the Department on December 15, 2006 (the 
"Phase II Proposal"). 

R7.  The Department  has  selected  the Contractor  for  negotiation  of  a  comprehensive 
agreement  under  the  PPEA  for  the  Project  based  upon  the  Phase  I  Proposal,  the  Phase  II 
Proposal, the Contractor's oral presentations and the Department's evaluations of those proposals 
and presentations. 

R8.  The  specific  site  for  the Project within  the Mt. Rogers Planning District  has  not 
been  identified or approved,  and  it will not be feasible to enter  into a comprehensive agreement 
pursuant  to  the  PPEA  with  respect  to  the  Project  until  such  site  is  identified  and  approved. 
Accordingly,  the Department desires to enter into this Interim Agreement with the Contractor to 
furnish  its  site­identification,  selection,  evaluation  and  pre­acquisition  services  (the  "Site 
Services")  in  order  to  enable  the  Department  to  continue  moving  forward  toward  the  final 
identification, selection and acquisition of a site for the Project. 

R9.  The  scope  of  the  site­selection,  evaluation  and  pre­acquisition  services  to  be 
furnished  by  or  on  behalf  of  the Contractor  pursuant  to  this  Interim Agreement  is  described  in 
Exhibit C attached hereto and incorporated by this reference herein (the "Scope of Site Services"). 

NOW, THEREFORE, in consideration of the recitals set forth above, and other good and 
valuable considerations as set forth below, the parties hereby agree as follows: 

1.  Site Services.   The Contractor agrees to furnish or cause to be furnished the Site 
Services  included  within  the  Scope  of  Site  Services,  and  the  Department  hereby  agrees  to 
authorize the Contractor to proceed with such Site Services, on the terms and conditions set forth 
in  this  Interim Agreement.    The  Site  Services  shall  include  that  work  necessary  to  enable  the 
Department  to  determine  whether  a  site  under  consideration  is  suitable  for  the  Project.    The 
determination of suitability of a site shall be entirely within the discretion of the Department.  In 
determining  whether  a  site  is  suitable,  the  Department  may  consider,  among  other  things, 
statutory,  administrative  and  other  legal  requirements  (including Chapter 2  (Fee Acquisition) of 
the  Department  of  General  Services/Division  of  Engineering  and  Buildings'  Real  Property
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Management  Manual),  and  any  other  requirements  with  which  the  Department  may  have  to 
comply when acquiring a site for, building or operating the Project. 

2.  Tasks. 

(a)  The Site Services are organized in separate tasks to be performed for each 
potential site to be evaluated by the Contractor pursuant to this Interim Agreement, as identified 
in Exhibit C attached hereto (individually, a "Task" and, collectively, the "Tasks"). 

(b)  The  parties  shall  agree  to  describe  the  Contractor's  deliverables  (the 
"Deliverables") with respect to each Task for any potential site prior to authorizing any Task (for 
those tasks authorized herein,  the Deliverables are listed on attached Exhibit D).   The dates and 
manner  by  which  such  Deliverables  shall  be  furnished  to  the  Owner  shall  be  determined  in 
accordance with the provisions of this Interim Agreement and the individual Task Assignments (as 
defined below) issued hereunder. 

3.  Task Assignment Prices. 

(a)  The Owner shall authorize the Contractor to proceed with the Site Services 
included  in  each Task  relating  to  any potential  site  by  issuing  a written  task  assignment  to  the 
Contractor identifying the Tasks to be performed in connection with such potential site and setting 
forth the schedule of values for the Site Services in such Task and, at the election of Department, 
the time for the performance of such Site Services in the Task (individually, a "Task Assignment" 
and, collectively, the "Task Assignments"), it being understood that the price to be charged for the 
Tasks performed in connection with any potential site shall not exceed the dollar value therefor set 
forth  in  the  applicable  Task Assignment.  The  Contractor  shall  be  authorized  and  required  to 
proceed only with those Site Services authorized in such Task Assignments.   Should the cost of 
the Site Services authorized in any Task Assignment exceed the price authorized under  the such 
Task Assignment,  the  Contractor  shall  not  be  entitled  to  reimbursement  for  such  excess  cost 
without the written consent of the Department. 

(b)  The  initial  site  under  consideration  for  the Project  is  the Cox Chapel  site 
located  in Grayson County, Virginia, as more particularly described in Exhibit E attached hereto 
(the  "Initial  Potential  Site"). A  second  potential  site  under  consideration  for  the  Project  is  the 
Route  58  site  located  in Grayson County, Virginia,  as more  particularly  described  in Exhibit E 
attached  hereto  (the  "Route  58  Site").  The  prices  agreed  upon  by  the  Department  and 
Contractor for the Tasks related to the Initial Potential Site and the Route 58 Site are set forth in 
Exhibit C attached hereto.  The Contractor is hereby authorized to proceed with the Site Services 
in such Tasks relating to the Initial Potential Site and the Route 58 Site for the respective prices 
set  forth  in  Exhibit  C.    The  parties  agree  that  this  paragraph  3(b)  and  the  exhibits  referenced 
herein shall constitute a Task Assignment with respect to such Sites.  All Site Services authorized 
hereunder for the Initial Potential Site and the Route 58 Site shall be completed by _____ and all 
Deliverables associated with the Site Services for the Initial Potential Site shall be provided to the 
Department by ________.
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(c)  Intentionally deleted. 

(c)  With respect  to those Tasks related to potential sites other  than the Initial 
Potential  Site  or  the  Route  58  Site,  if  any,  the  Contractor  shall,  upon  request  from  the 
Department,  provide  a  price  to  furnish  the Site Services  included within  such  additional Tasks. 
The Contractor shall not be authorized to furnish the Site Services included within such additional 
Tasks unless authorized to do so in a Task Assignment issued by the Department,  in which case 
the Contractor shall furnish such Site Services included within the additional Task(s) for the prices 
set forth in the Contractor's proposal for the additional Site Services. 

(d)  The Contractor shall not be obligated to perform Site Services or to incur 
costs  that  are  not  specifically  authorized  to  be  performed  under  the  terms  of  this  Interim 
Agreement or a Task Assignment. 

4.  Performance of Site Services. 

(a)  It  is  understood  and  agreed  that  the  Contractor  may  subcontract  with 
various professionals, consultants and subcontractors to furnish the Site Services included within 
any  particular Task  based on  the professional qualifications and capabilities  required  to perform 
the applicable Task Assignment. 

(b)  The Contractor shall cause the Site Services to be performed in accordance 
with  the  applicable  standards  of  skill  and  care  customarily  accepted  as  good  practice  and 
procedures  by  members  of  the  same  profession  or  discipline  performing  similar  services  in  the 
Commonwealth of Virginia (the "Standard of Care"). 

(c)  The Contractor shall not be required to sign or furnish any documents that 
would result in the Contractor or any of its professionals, consultants or subcontractors having to 
certify,  guarantee  or warrant  the  existence  of  conditions whose  existence cannot be ascertained 
based on the Site Services performed to the respective dates of such documents.  Any certification 
provided by Contractor or its professionals, consultants or subcontractors shall be provided based 
on their respective knowledge, information and belief subject to the preceding sentence, and shall 
be given in accordance with the Standard of Care.  Subject to Section 3(a), the Contractor shall 
be compensated for any additional work beyond that normally required by the Standard of Care to 
the  extent  the  Department  requires  such  additional  work  in  order  to  verify  compliance  with 
regulatory standards applicable to the Department's acquisition of a site. 

5.  Changes.    The  Department  may,  by  a  written  order,  make  changes  within  the 
Scope  of  Site  Services  to  the  particular  Site  Services  to  be  furnished under  an  individual Task 
Assignment (in each case, a "Change Order" and, collectively, the "Change Orders").  If any such 
Change  Order  causes  an  increase  or  decrease  in  the  cost  of,  or  the  time  required  for,  the 
performance  of  any  part  of  the Site Services  included within  the  changed Task Assignment,  an 
equitable adjustment shall be made in the price of such Task or the delivery schedule for the Task, 
or both.  In the event that the parties are unable to agree on the equitable adjustment to the Task's 
price or delivery schedule, or both, then the Contractor shall proceed with the Task Assignment,
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as  changed  by  the  Change  Order,  but  the  Contractor  shall  be  entitled  to  make  a  claim  for 
additional  compensation  or  additional  time,  or  both,  in  accordance  with  the  dispute  resolution 
procedures  set  forth  in  Section  47  of  the  General  Conditions  of  the  Design­Build  Contract 
between  the  Virginia  Department  of  Corrections  and  Centex­Moseley,  L.L.C.,  as  set  forth  in 
Exhibit F attached hereto (the "General Conditions"). 

6.  Invoices and Payments. 

(a)  Payments  to  the  Contractor  shall  conform  to  the  provisions  of  Section 
36(a) of the General Conditions.  The Contractor shall be entitled to progress payments in respect 
of any Task based on the schedule of values incorporated in the applicable Task Assignment. 

(b)  Notwithstanding  any  provision  herein  to  the  contrary,  the  Department 
acknowledges  that  certain  of  the  Site  Services  have  been  furnished  and/or  completed  and 
delivered prior to the parties' entry into this Interim Agreement, and the Department hereby agrees 
that  its  first  payment  to  the Contractor  under  this  Interim Agreement  shall  include  all  amounts 
relating  to  such  previously­furnished  Site  Services.    Such  first  payment  shall  be  in  the  total 
amount of $395,983, shall constitute full payment for all Site Services associated with the Initial 
Potential Site, and shall be made in two installments upon the following schedule: (i) 95% shall be 
paid with 7 days of execution of  this Interim Agreement by the Department, and (ii) the balance 
shall be paid within 7 days of the receipt by the Department of all Deliverables related to such Site 
Services for the Initial Potential Site. 

7.  General Conditions; Conflict of Terms. 

(a)  In determining the parties' respective rights and obligations in respect of the 
Site Services to be furnished under this Interim Agreement, the following sections of the General 
Conditions (and only the following sections thereof) are incorporated by this reference herein, to 
the extent applicable to the subject matter of this Interim Agreement: 1 (Definitions, subject to the 
following modifications: the term "Comprehensive Agreement" is deleted; and the term 
"Contract" is amended to mean "the Interim Agreement dated April ___, 2007, between 
Contractor and Department."); 3 (Laws and Regulations); 4 (Nondiscrimination); 5 (Prohibition 
of Alcohol and other Drugs); 9 (Subcontracts); 11 (Contractor's and Subcontractor's Insurance, 
but including only subparagraphs (a), (b), (c) and (d)); 15 (Architect/Engineer's Status, excluding 
subparagraph (f})); 34 (Protection of Persons and Property, excluding subparagraphs (d) through 
(f); 36 (Payments to Contractor, excluding subparagraphs (b), (d), (g) and any references to bonds 
or retainage; 37 (Payments by Contractor); 38 (Changes in the Work, excluding all references to 
sureties and deleting subparagraph (e)(4)); 39 (Extras); 40 (Contractor's Right to Stop 
Work/Terminate); 41 (Owner's Right to Terminate for Cause, deleting references to sureties); 
42 (Termination for Convenience); 43 (Damages for Delay; Extension of Time, excluding 
subparagraphs (d) through (h)); 46 (Assignment); and 47 (Contractual Disputes). 

(b)  In the event of any conflict or inconsistency between the text of this Interim 
Agreement and the General Conditions, the provisions of the text of this Interim Agreement shall 
control and prevail.
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8.  Comprehensive Agreement.  Following the Department's selection of a final site for 
the Project, the parties intend to enter into a comprehensive agreement pursuant to the PPEA with 
respect  to  the  Project  (the  "Comprehensive  Agreement").    The  parties  hereby  agree  that  the 
Comprehensive  Agreement  for  the  Project  shall  be  in  substantially  the  form  of  that  certain 
Comprehensive  Agreement  dated  as  of  September  1,  2004  between  the  Department  and  the 
Contractor  relating  to  certain  other  correctional  facilities within  the Commonwealth  of Virginia 
(the "Prior Comprehensive Agreement"), subject to the following modifications: (i) the Contractor 
shall be responsible for all site conditions encountered on the Project except for any unknown site 
condition where the failure to discover such site condition did not result from a failure to satisfy 
the  Standard  of  Care  in  the  performance  of  the  Site  Services  hereunder;  (ii) incorporate  the 
appropriate terms of the most current version of the Commonwealth of Virginia Construction and 
Professional Services Manual (CPSM), including all revisions, shall be used; (iii) the acquisition of 
real  estate  shall  be  generally  in  accordance with  contract  set  forth  in  Exhibit E;  and  (iv)  those 
other  modifications  necessary  to  address  the  facts  and  circumstances  peculiar  to  the  Project. 
Nothing  herein  shall  be  construed  to  require  either  party  to  enter  into  the  Comprehensive 
Agreement  should  the  parties  fail  to  agree  on  site  selection  design,  price,  delivery  schedule  or 
other  material  terms  and  conditions  applicable  to  the  Project.    Additionally,  entry  into  the 
Comprehensive Agreement by the Department shall be expressly subject to and contingent upon: 
(i) the final written approval of the Governor of Virginia or his designee; and (ii) the Department's 
receiving approval for and receiving all necessary funding for the Project. 

9.  Termination.  The parties may terminate this Interim Agreement in accordance with 
the provisions of Sections 40, 41 and 42 of the General Conditions. 

10.  Disputes/Claims.   Any and all  claims or disputes arising out of or relating to this 
Interim Agreement  and/or  the  Site  Services  to  be  furnished  by  Contractor  hereunder  shall  be 
administered  and  resolved  in  accordance  with  the  provisions  of  Section  47  of  the  General 
Conditions. 

11.  Counterparts.    This  Interim  Agreement  may  be  executed  in  two  or  more 
counterparts, each of which shall be deemed an original, but all of such counterparts together shall 
be deemed to be one and the same instrument.   It shall not be necessary in making proof of this 
Interim Agreement or any counterpart hereof to produce or account for the other counterparts. 

12.  Entire Agreement.  This Interim Agreement, including the exhibits attached hereto 
and  other  documents  incorporated  by  reference  herein,  constitutes  the  entire  and  exclusive 
agreement between the parties relating to the subject matter hereof.  This Interim Agreement may 
be amended or revoked only by an instrument in writing signed by each party hereto. 

13.  Recitals.    Recitals  R1  through R9  are  incorporated  into  and made  a  part  of  this 
Interim Agreement.
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IN WITNESS WHEREOF, the parties hereto have executed this Interim Agreement as of 
the day and year first set forth above. 

DEPARTMENT:  CONTRACTOR: 

DEPARTMENT OF CORRECTIONS,  CENTEX MOSELEY, LLC, 
a department of the Commonwealth  a Virginia limited liability company 
of Virginia 

By:  By: 

Name:  Name: 

Title:  Title: 

1176474\2
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Exhibit A of Interim Agreement dated __________, 2007 between Virginia Department of 
Corrections and Centex Moseley LLC 

Phase II Proposal 

The Phase II Proposal is Incorporated Herein by Reference. 

Please See Phase II Proposal Posted on Department’s Web­Site at the Time of this 
Contract: 

http://www.vadoc.virginia.gov/procure/design/ppea/centex­moseley/centex­moseley­detailed­ 
proposal.pdf
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Exhibit B of Interim Agreement dated __________, 2007 between Virginia Department of 
Corrections and Centex Moseley LLC 

PUBLIC NOTICE 
The Virginia Department of Corrections (DOC) has received and accepted an unsolicited proposal 
under the Public­Private Education Facilities and Infrastructure Act (PPEA).  DOC intends to 
evaluate the proposal, may negotiate a comprehensive agreement with the proposer based on the 
proposal, and will accept for simultaneous consideration any competing proposals that comply 
with the procedures adopted by the Commonwealth and the provisions of the PPEA.  Competing 
proposals will be accepted until 2 p.m. September 22, 2004 at the Department of Corrections, 
6900 Atmore Drive, Richmond, Virginia 23225, Attn: Kimberley Lipp. 

Your submission must include 5 copies of the proposal, 1 electronic copy of the proposal (either 
on CD or via email to Kimberley Lipp at address below), and the proposal review fee required by 
Commonwealth of Virginia Procedures as published on the website of the Secretary of 
Administration. 

The projects included in the unsolicited proposal are as follows:  One or two medium security 
correctional facilities, to be located in the Mount Rogers Planning District and/or Drakes Branch, 
Virginia. 

Copies of the unsolicited proposal are available upon request, subject to the provisions of FOIA 
and section 56­575.4G of the PPEA.  Contact Kimberley Lipp at (804)674­3102, extension 1206, 
or at lippkc@vadoc.state.va.us.

mailto:lippkc@vadoc.state.va.us
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Exhibit C of Interim Agreement dated __________, 2007 between Virginia Department of 
Corrections and Centex Moseley LLC 

Scope of Site Services 

Initial Potential Site:  Site Investigation at Cox Chapel Site (refer to Exhibit E for site 
description) 

TASKS 
1A. Environmental Survey/Analysis  $  56,211 
1B. Site Civil Engineering Analysis  $200,000 
1C. Architectural Consulting  $  29,772 
1D. Administrative/Legal/Public Relations/Contingency  $110,000 

INITIAL POTENTIAL SITE TOTAL  $395,983 

Potential Site No. 2:  Site Investigation at Route 58 Site (refer to Exhibit E for site 
description) 

TASKS 
2A. Environmental Survey/ Analysis  $  50,000 
2B. Site Civil Engineering Analysis  $200,000 
2C. Architectural Consulting  $  30,000 
2D. Administrative/Legal/Public Relations/Contingency  $100,000 

POTENTIAL SITE TOTAL  $380,000
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Exhibit D of Interim Agreement dated __________, 2007 between Virginia Department of 
Corrections and Centex Moseley LLC 

Description of Deliverables 

1.  Preliminary Environmental Feasibility Study 
2.  Geotechnical Report 
3.  Preliminary Site Civil Layout 
4.  Preliminary Site Architectural Layout 
5.  Boundary Survey 
6.  Aerial Photograph 
7.  Topographic Map 
8.  Title Report 
9.  Site Recommendation
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Exhibit E of Interim Agreement dated __________, 2007 between Virginia Department of 
Corrections and Centex Moseley LLC 

Site Descriptions of Initial Potential Site and Route 58 Site 

Cox’s Chapel Site 
The Cox’s Chapel site is located in Grayson County, Virginia, approximately 4 miles west of the 
Town of Independence, and just south of the New River near the Cox Chapel Community. The 
specific site is referred to as Buzzard Hill, and consists of a 75-acre parcel for the proposed 
facility. This is a portion of Tax Map Parcel 71-A-47 owned by Larry Corriher. 

Route 58 Site 
The Route 58 site is located in Grayson County, Virginia, approximately one mile east of the 
Town of Independence and is bounded to the north by U.S. Route 58 and to the east by Peach 
Bottom Creek. 
The project would involve four parcels of land (total 98.3 acres) as follows… 

Tax Map Parcel 73-A-97 – Owners Walls, James & Lucille  43.4 acres zoned RF 
Tax Map Parcel 73-A-97A - Owners Walls, James & Lucille  1 acre zoned RF 
Tax Map Parcel 73-A-94B - Owners Walls, James & Lucille  18.3 acres zoned RF 
Tax Map Parcel 73-A-96 - Owners Anders, J Scott   35.6 acres zoned RF 
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